Contractors: Please provide pricing on the Bid Form below.
Bid Form (Updated 7/25/25)

for the construction of

Fiesta Village Reuse Tie-in
All items must be installed in compliance with Lee County Specifications

I;%M DESCRIPTION QUANTITY UNIT I‘;{RI\II(I:’II;: AMOUNT
I. General Conditions Scope
101-1 [Mobilization 1 LS
0104 1 |Erosion Control and SWPPP Compliance 1 LS
105 |Bollards, Install (Bollards to be provided by Owner) 4 EA
106 |Dewatering 1 LS
107 g(r):(illlrtll% ?lrsld Restoration of Area to Existing " LS
SUBTOTAL:
II. Reuse Main Scope (materials to be furnished by Owner)
201 |Actuator w/ Concrete Pad, Install 1 EA
202 |24" X 16" Tapping Sleve and Valve, Install 1 EA
203 |16" Butterfly Valve, Install 1 EA
204 |[16" MJ Sleeve, Install 2 EA
205 |16" MJ Tee, Install ! EA
206 [16" PVC Reuse Main, Install 176 LF
SUBTOTAL:
III. Electrical & SCADA Scope
301 | F&T Electrical Conduit with Wiring 240 LF
302 | F&I Electrical Pull Box 2 EA
303 | F&I Electrical Tie In to Existing Supply 1 EA
304 Pr(?vide SCADA Progran}ming a.nd Modifications (see 1
Reject Control Strategy in the Bid Documents) LS
Remote SCADA Reuse Panel 24”x20” Nema 4X
Enclosure with Power Supply, PLC, UPS, terminal
305 |blocks, F&I. with Cellular Modem, Install. Cellular 1 LS
Modem to be Owner furnished.
SUBTOTAL:
IV. 16" Forcemain Deflection
401 116" Vertical Deflection, Force Main, F&I 1 LS
402. | pump Truck, For Sludge/Residual Removal 2 EA
SUBTOTAL:
TOTAL:
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